

Contract Award *Supervision of Signposting and Train Control Works* has been created. ✕

[View published \(/content/supervision-signposting-and-train-control-works\)](/content/supervision-signposting-and-train-control-works)

[New draft \(/node/729096/edit\)](/node/729096/edit)

[Moderate \(/node/729096/moderation\)](/node/729096/moderation)

[Clone content \(/node/729096/clone/confirm\)](/node/729096/clone/confirm)



🕒 Last updated today

Argentina

Institution

Government Organization

Project

Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Title

Supervision of Signposting and Train Control Works

Country: Argentina

Project: Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Loan: BID 2982/OC-AR

Bidding Process ID: PMIFGR-53-SBCC-CF-SP 01/2018 "Supervision of Signposting and Train Control Works"

Bidding Firms: TPF GETINSA EUROESTUDIOS S.A – HYTSA SA, NIPPON KOEI LTD-NIPPON KOEI LATIN AMERICA LTD, IATASA – TRANSURB S.A. – ATEC S.A., ITALFERR SPA SUCURSAL ARGENTINA – AC&A S.A., - COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Final Scores:

Consultant's Name	Weighted Technical Score	Weighted Financial Score	Final Score	Position
IATASA – TRANSURB S.A. – ATEC S.A. (Argentina)	57.07	26.56	83.63	2
ITALFERR SPA SUCURSAL ARGENTINA – AC&A S.A.- (Italy)	62.34	16.13	78.47	3
COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU (Argentina)	62.87	30.00	92.87	1

Firm Awarded: COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Amount Awarded: One hundred and six million two hundred and thirty-five thousand six hundred and sixty-four Argentine pesos and 81/100 (\$Ar 106,235,664.81) and six hundred and seventeen thousand two hundred and thirty-seven euros and 60/100 (€ 617,237.60).

Term of Contract: Thirty-six (36) months and twelve (12) months' warranty period.

Date Posted

2 May 2021

DB Reference No

GN-C729096-05/21

Loan No/Financing

2982/OC-AR

Related Notices and Contract Awards

IDB-C483885-06/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-renovaci%C3%B3n>)

IDB-C297074-01/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata>)

IDB-C297077-01/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-1>)

IDB-C297083-01/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-1>)

IDB-P177002-09/18 (<https://devbusiness.un.org/content/supervisi%C3%B3n-de-la-obra-de-se%C3%B1alamiento-y-control-de-trenes%E2%80%9D>)

IDB-C281279-07/18 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata%E2%80%9D-elevaci%C3%B3n>)

IDB-C281321-07/18 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-elevaci%C3%B3n>)


IDB-P224222-11/17 (<https://devbusiness.un.org/content/actualizado-sistema-de-comunicaciones>)

IDB-C378680-08/17 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-6>)

IDB-C378611-08/17 (<https://devbusiness.un.org/content/elevaci%C3%B3n-definitiva-de-andenes-y-mejora-de-estaciones-0>)

(<https://www.un.org/en/>)

Development Business: Connecting you to a world of opportunities (/)  (<https://twitter.com/devbusiness>)

 (<https://www.linkedin.com/company/united-nations-development-business>)

[ABOUT US \(/CONTENT/OUR-MISSION\)](/content/our-mission) | [CONTACT US \(/CONTACT\)](/contact) | [USER GUIDES \(/CONTENT/WEBSITE-USER-GUIDES\)](/content/website-user-guides) | [MEMBERSHIPS \(/CONTENT/JOIN-US\)](/content/join-us) | [COPYRIGHT \(HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/COPYRIGHT/\)](https://www.un.org/en/sections/about-website/copyright/) | [FRAUD ALERT \(HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/FRAUD-ALERT/\)](https://www.un.org/en/sections/about-website/fraud-alert/) | [PRIVACY NOTICE \(HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/PRIVACY-NOTICE/\)](https://www.un.org/en/sections/about-website/privacy-notice/) | [TERMS OF USE \(HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/TERMS-USE/\)](https://www.un.org/en/sections/about-website/terms-use/)



MEDIAFOX S.A.
Central de Medios y Publicidad

Teodoro Garcia 2480 - 5*/A - Buenos Aires (C1426DMR) - Argentina - Tel: 4383-8080
info@mediafox.com.ar www.mediafox.com

CERTIFICADO DE EMISION

Buenos Aires, MAYO 02 DE 2021

ORDEN TELAM: 2021_09086

*CLIENTE: SECERETARIA DE MEDIOS Y COMUNICACION PUBLICA -
JEFATURA DE GABINETE DE MINISTROS-MINISTERIO DE TRANSPORTE*

*CAMPAÑA: Ministerio de Transporte – Prestamo BID 2982/OC-AR
“Proyecto de Mejora Integral del Ferrocarril Gral Roca: Constitucion – La
Plata” – Aviso Legal*

EXPEDIENTE: EX-2021-36306014-APN-DRRHMYCP#JGM

VIGENCIA DE LA CAMPAÑA: DEL 02/05/2021 al 02/052021

DIAS DE EMISION DE LA CAMPAÑA: 01 DIA

FORMATO: WEB

SITIO: [Https://devbusiness.un.org](https://devbusiness.un.org) - Development Business -

TIPO DE PAUTA: WEB

PAIS: INTERNACIONAL

Severino Czapski

Apoderado, DNI : 7.627.481, MAYO 02 de 2021

Contract Award *Supervision of Signposting and Train Control Works* has been created. x

[View published \(/content/supervision-signposting-and-train-control-works\)](/content/supervision-signposting-and-train-control-works)

[New draft \(/node/729096/edit\)](/node/729096/edit)

[Moderate \(/node/729096/moderation\)](/node/729096/moderation)

[Clone content \(/node/729096/clone/confirm\)](/node/729096/clone/confirm)



⊙ Last updated today

Argentina

Institution

Government Organization

Project

Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Title

Supervision of Signposting and Train Control Works

Country: Argentina

Project: Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Loan: BID 2982/OC-AR

Bidding Process ID: PMIFGR-53-SBCC-CF-SP 01/2018 "Supervision of Signposting and Train Control Works"

Bidding Firms: TPF GETINSA EUROESTUDIOS S.A – HYTSA SA, NIPPON KOEI LTD-NIPPON KOEI LATIN AMERICA LTD, IATASA – TRANSURB S.A. – ATEC S.A., ITALFERR SPA SUCURSAL ARGENTINA – AC&A S.A., - COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Final Scores:

Consultant's Name	Weighted Technical Score	Weighted Financial Score	Final Score	Position
IATASA – TRANSURB S.A. – ATEC S.A. (Argentina)	57.07	26.56	83.63	2
ITALFERR SPA SUCURSAL ARGENTINA – AC&A S.A.- (Italy)	62.34	16.13	78.47	3
COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU (Argentina)	62.87	30.00	92.87	1

Firm Awarded: COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Severino CZAPSKI

Apoderado

2 May 2021

<https://devbusiness.un.org/content/supervision-signposting-and-train-control-works>

1/2



MEDIAFOX S.A.
Central de Medios y Publicidad

Amount Awarded: One hundred and six million two hundred and thirty-five thousand six hundred and sixty-four Argentine pesos and 81/100 (\$Ar 106,235,664.81) and six hundred and seventeen thousand two hundred and thirty-seven euros and 60/100 (€ 617,237.60).

Term of Contract: Thirty-six (36) months and twelve (12) months' warranty period.

Date Posted

2 May 2021

DB Reference No

GN-C729096-05/21

Loan No/Financing

2982/OC-AR

Related Notices and Contract Awards

IDB-C483885-06/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-renovaci%C3%B3n>)

IDB-C297074-01/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-0>)

IDB-C297077-01/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-1>)

IDB-C297083-01/19 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-1>)

IDB-P177002-09/18 (<https://devbusiness.un.org/content/supervisi%C3%B3n-de-la-obra-de-se%C3%B1alamiento-y-control-de-trenes%E2%80%9D>)

IDB-C281279-07/18 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata%E2%80%9D-elevaci%C3%B3n>)

IDB-C281321-07/18 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-elevaci%C3%B3n>)

IDB-C281321-07/18 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-elevaci%C3%B3n>)

IDB-P224222-11/17 (<https://devbusiness.un.org/content/actualizado-sistema-de-comunicaciones>)

IDB-C378680-08/17 (<https://devbusiness.un.org/content/proyecto-de-mejora-integral-del-ferrocarril-gral-roca-ramal-constituci%C3%B3n-la-plata-6>)

IDB-C378611-08/17 (<https://devbusiness.un.org/content/elevaci%C3%B3n-definitiva-de-andenes-y-mejora-de-estaciones-0>)

(<https://www.un.org/en/>)

Development Business: Connecting you to a world of opportunities (/)  (<https://twitter.com/devbusiness>)

 (<https://www.linkedin.com/company/united-nations-development-business>)

ABOUT US (/CONTENT/OUR-MISSION) | CONTACT US (/CONTACT) | USER GUIDES (/CONTENT/WEBSITE-USER-GUIDES) |
MEMBERSHIPS (/CONTENT/JOIN-US) | COPYRIGHT (HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/COPYRIGHT/) |
FRAUD ALERT (HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/FRAUD-ALERT/) |
PRIVACY NOTICE (HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/PRIVACY-NOTICE/) |
TERMS OF USE (HTTPS://WWW.UN.ORG//EN/SECTIONS/ABOUT-WEBSITE/TERMS-USE/)

Severino CZAPSKI
Apoderado

2 MAYO 2021



MEDIAFOX S.A.
Central de Medios y Publicidad



- About Us
- Projects & Tenders
- Resources
- News & Events
- Coronavirus (COVID-19)

Contract Awards

Currently viewing: Contract Awards

GN-C729096-05/21

SAVED SEARCHES / EMAIL ALERTS (0) +

1 results

Sort by Last updated

Date Posted

From - To

W	Argentina Government Organization	Last updated today		☆
TITLE	Supervision of Signposting and Train Control Works	DATE POSTED	2 May 2021	STATUS DB REFERENCE N° Awarded GN-C729096-05/21
PROJECT	Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line			

[Handwritten Signature]
Avenno CZAPSKI
 Apoderado
 2 MAYO 2021





- About Us
- Projects & Tenders
- Resources
- News & Events
- Coronavirus (COVID-19)

Contract Award



Last updated today

Argentina

Institution

Government Organization

Project

Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Title



Date Posted

2 May 2021

DB Reference No

GN-C729096-05/21

Loan No/Financing

2982/OC-AR

Related Notices and Contract Awards

IDB-C483885-06/19

Severino
SEVERINO CZAPSKI
Apostado

2 MAY 2021



Project
 Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Title
 Supervision of Signposting and Train Control Works

Country: Argentina

Project: Project for the Comprehensive Improvement of the General Roca Railroad Line: Plaza Constitución – La Plata Branch Line

Loan: BID 2982/OC-AR

Bidding Process ID: PMIFGR-53-SBCC-CF-SP 01/2018 "Supervision of Signposting and Train Control Works"

Bidding Firms: TPF GETINSA EUROESTUDIOS S.A – HYTSA SA, NIPPON KOEI LTD-NIPPON KOEI LATIN AMERICA LTD, IATASA – TRANSURB S.A. – ATEC S.A., ITALFERR SPA SUCURSAL ARGENTINA – AC&A S.A, - COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Final Scores:

Consultant's Name	Weighted Technical Score	Weighted Financial Score	Final Score	Position
IATASA – TRANSURB S.A. – ATEC S.A. (Argentina)	57.07	26.56	83.63	2

Loan No/Financing
 2982/OC-AR

Related Notices and Contract Awards
 IDB-C483885-06/19
 IDB-C297074-01/19
 IDB-C297077-01/19
 IDB-C297083-01/19
 IDB-P177002-09/18
 IDB-C281279-07/18
 IDB-C281321-07/18
 IDB-P224222-11/17
 IDB-C378680-08/17

Severino CZAPSKI
 Academico

2 MAYO 2021



Final Scores:

Consultant's Name	Weighted Technical Score	Weighted Financial Score	Final Score	Position
IATASA – TRANSURB S.A. – ATEC S.A. (Argentina)	57.07	26.56	83.63	2
ITALFERR SPA SUCURSAL ARGENTINA – AC&A S.A.- (Italy)	62.34	16.13	78.47	3
COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU (Argentina)	62.87	30.00	92.87	1

Firm Awarded: COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Amount Awarded: One hundred and six million two hundred and thirty-five thousand six hundred and sixty-four Argentine pesos and 81/100 (\$Ar 106,235,664.81) and six hundred and seventeen thousand two hundred and thirty-seven euros and 60/100 (€ 617,237.60).

Term of Contract: Thirty-six (36) months and twelve (12) months' warranty period.

[Handwritten Signature]
Severino CZAPSKI
 Apoderado

2 MAYO 2021

 **MEDIAFOX** S.A.
 Central de Medios y Publicidad

INGENIERIA Y ARQUITECTURA SLU (Argentina)				
---	--	--	--	--

Firm Awarded: COINTEC S.A. - GPO INGENIERIA Y ARQUITECTURA SLU

Amount Awarded: One hundred and six million two hundred and thirty-five thousand six hundred and sixty-four Argentine pesos and 81/100 (\$Ar 106,235,664.81) and six hundred and seventeen thousand two hundred and thirty-seven euros and 60/100 (€ 617,237.60).

Term of Contract: Thirty-six (36) months and twelve (12) months' warranty period.

Severino CZAPSKI
Apoderado

2 MAY 2021

 **MEDIAFOX S.A.**
Central de Medios y Publicidad